



ପର୍ଯ୍ୟଟନ ବିଭାଗ, ଓଡ଼ିଶା ସରକାର

Tourism Department

Government of Odisha

Paryatan Bhawan, Lewis Road Bhubaneswar-751014

E-mail: info@odishatourism.gov.in

CORRIGENDUM-2

No. 10896 / TSM, Bhubaneswar, Dated 06.09.2025
TCT-TSP-MISC-0075-2025

With reference to the RFP No. 9833, Dated 11.08.2025 of this Department for selection of an agency for Redesign, Redevelopment, Augmentation and Operation & Maintenance of Odisha Tourism website, mobile app and book Odisha portal & app for the Department of Tourism following changes are made in the original RFP document.

- (A) The Last date and time for submission of bids in **Table 1** is extended from 09.09.2025 at 3:00 PM to 16.09.2025 at 3:00 PM.
- (B) Date and time for technical bid opening in **Table 1** is extended from 10.09.2025 at 11:00 AM to 17.09.2025 at 11:00 AM.
- (C) Both Tables appearing under Phase-1 & Phase-2 under the clause-4. **Deliverables, Timelines and Payment Schedule** at Page 15 & 16 are replaced with following table.

Deliverables, Timelines and Payment Schedule

Sl. No.	Deliverable	Details	Timeline	Payment %
1	Website – Wireframe & SRS Mobile App – Requirement Finalization for Augmentation/R edevelopment	System design and planning phase for both Website and Mobile App	T + 15 Days	10% of (Website Redevelopment & Mobile App Augmentation or Redevelopment Cost + Resource Deployment and Operation & Maintenance)
2	Website – UAT Mobile App – Alpha Release	Website ready for User Acceptance Testing; Mobile App internal alpha version	T + 75 Days	15% of (Website Redevelopment & Mobile App Augmentation or Redevelopment Cost + Resource Deployment and Operation & Maintenance)
3	Website – Go Live Mobile App – Beta Release	Website launched publicly; Augmented / Redeveloped Mobile App	T + 90 Days	20% of (Website Redevelopment & Mobile App Augmentation or Redevelopment Cost + Resource Deployment and Operation & Maintenance)

Sl. No.	Deliverable	Details	Timeline	Payment %
4	Submission of Project Completion Report and Subsequent Approval of DoT	Retention Amount to be paid back upon successful completion and handover of the entire assets of Department of Tourism	T + 03 years	5% of (Website Redevelopment & Mobile App Augmentation or Redevelopment Cost + Resource Deployment and Operation & Maintenance)
5	Enterprise-grade Content Management System (CMS) or Digital Experience Platform (DXP) Subscription	License copy in the name of Department of Tourism, Govt. of Odisha OR Delivery Challan accompanied by license activation in the respective OEM Portal	T + 01 year, T + 02 years & T + 03 years	1/3 rd of the Total cost of Enterprise-grade Content Management System (CMS) or Digital Experience Platform (DXP) Subscription once in a year
6	Resource Deployment and Operation & Maintenance	Quarterly Progress Report and Web Analytics Report	T + 03 years	50% of the remaining of (Website Redevelopment & Mobile App Augmentation or Redevelopment Cost + Resource Deployment and Operation & Maintenance) equally divided 12 quarters

(D) The table appearing in **Annexure-VI Financial Proposal** at page No.33 is replaced with following table.

Financial Bid

Sl. No.	Description	Unit	Rate	Qty.	Total Cost (in INR) in figures
1	Website Redevelopment & Mobile App Augmentation or Redevelopment	Lump sum		1	
2	Enterprise-Grade Content Management System (CMS) or Digital Experience Platform (DXP) Subscription	Year		3	
3	Resource Deployment and Operation & Maintenance	Year		3	
Grand Total (Excluding Taxes)					
Total Cost Excluding Taxes (in INR) in Words					

Amalish
6/9/25

Deputy Secretary to Govt.